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SECTION B

SUPPLIES OR SERVICES AND PRICES/COST

B.1 SERVICES BEING ACQUIRED

The Contractor shall be responsible for planning, managing, integrating, operating and
implementing a full range of Hanford programs, projects, and other activities as set forth in
Section C. The Contractor shall, in accordance with the terms of this contract, furnish all
personnel, facilities, equipment, materials, supplies, and services (except as expressly set forth in
this contract as furnished by the Government) and otherwise do all things necessary for, or
incident to, performing in an efficient and effective manner all work set forth in Section C, or as
may be directed by the Contracting Officer within the scope of this contract.

B.2 OBLIGATION OF FUNDS

The amount presently obligated by the Government with respect to this contract is nine billion,
three hundred eighty-three million, nine hundred forty-nine thousand, eight hundred twenty-five
dollars and twenty-three cents (9,383,949,825.23). Such amount may be increased unilaterally
by DOE Contracting Officer written notice to the Contractor and may be increased or decreased
by modification to the contract. Estimated collections from others for work and services to be
performed under this contract are not included in the funds currently obligated. Such collections,
to the extent actually received by the Contractor, shall be processed and accounted for in
accordance with applicable requirements imposed by the DOE Contracting Officer. Nothing in
this paragraph is to be construed as authorizing the Contractor to exceed limitations stated in
financial plans, such as the Financial Plan Report (for individual orders of work for other DOE
offices and non-DOE funded work only), established by DOE and furnished to the Contractor
from time to time under this contract, unless written direction is provided by the DOE
Contracting Officer.

B.3 AVAILABILITY OF APPROPRIATED FUNDS

The duties and obligations of the Government calling for the expenditure of appropriated funds
shall be subject to the availability of funds appropriated by the Congress, which DOE may
legally spend or obligate for such authorized purposes. Any work performed that exceeds funds
currently obligated by Program Parent controls and specific limitations identified in Contract
Modifications to Section B.2 and Financial Plan Reports (for individual orders of work for other
DOE offices and non-DOE funded work only), without the written consent of the DOE
Contracting Officer, shall be at the Contractor’s risk.
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ESTIMATED COST AND FEE

The Contract fee pool will be established at the target cost level. If additional scope and
associated estimated cost is obligated to the Contract, the fee pool will be adjusted in
accordance with paragraph C of this Clause. Additional funding and any associated fee
will be added at the sole discretion of DOE.

1) Estimated Cost:

The estimated cost of the Contract is the total funding provided from October 1, 1996,
through September 30, 2008, $9,232,546,355.56 plus an estimated cost of
$288,165,000.00 (includes fee) for the period October 1, 2008, through August 23, 2009,
for total contract estimated cost of $9,520,711,355.96 (including FY 2009 fee).

The estimated cost, including fee, for the initial contract extension of October 1, 2008
through January 15, 2009 and subsequent contract extensions through August 23, 2009 is
set forth as follows ($ in thousands):

iouiks- | et | et | ToalFyosomeh
RLO020 - Safeguards & Security 19,701 25,321 4,231 49,253
RLO40 - Reliability Projects & HAMMER 4,808 6,390 2,646 13,844
RLO41 - B Reactor 0 388 65 453
RL044/RL100 - B Reactor 0 512 187 699
General Site Services ) 36,844 61,224 8,270 106,339
Pension @ 33,657 33,657
Transfers to PRC ® -32,881 -32,881
Project Management Baseline 62,129 93,836 15,399 171,364
Office of River Protection 2,800 3,728 2,389 8,917
Legacy Benefit Plans (Fernald) 3,792 4,481 735 9,008
Work for Others 15,805 46,500 10,178 72,483
ARRA Support to OHCs 6,324 3,711 10,035
Subtotal 84,526 154,869 32,412 271,807
Fee 4,625 9,256 @ 1,925 @ 15,806 @
ARRA Support Fee 348 @ 204© 552®
Total $89,151 $164,473 34,541 @ 288,165 @
(1) GSS, Pension, and Transfers to PRC costs are distributed to various RL PBSs.
(2) The fee amounts for these periods have been unilaterally established by DOE.
(3) ARRA cost projection for FH work to be performed for the OHCs increases the fee base in the estimated amounts shown,

and the fee to be earned on the ARRA cost projection is at the RL and FHI mutually agreed fee rate of 5.5%.
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Per direction from DOE, the pension contribution by the Contractor of $33.7M was made in
October 2008, encompassing the former PHMC. Funding for this contribution was provided by
DOE in FY 2008. Pension estimates do not include any changes that would result from DOE N
351.1 or from GAM 94 mortality tables. Should pension contributions beyond these amounts be
needed, DOE will either provide additional funding beyond that identified in Section B.4 above
to cover the full value of the increased contribution or agree to a corresponding decrease in work
scope equal to the full value of the overage. Should required pension contributions be less than
these amounts, the Contractor shall identify the savings resulting from the decreased
contribution. DOE will determine the use of any cost savings associated with pension
contributions below these amounts.

B. Fee
1. Pursuant to the fee schedule above, more or less fee may be paid out in a given
year but in no case shall the paid fee exceed the fee amount in the "Total" column
above.
2. Unearned fee that is not forfeited for failures to meet contract or performance-
based incentive requirements shall be accrued, if appropriate, or recorded as a
commitment.

C. Fee Pool Adjustment

If the estimated total cost for a fiscal year in the schedule set forth above in Paragraph A varies
from the actual funding by more than plus or minus 10%, or the complexity of the target
workscope changes significantly, the Contracting Officer may adjust the total available fee pool
for that year based upon the Weighted Guidelines contained in the DOE Acquisition Regulations
(DEAR).

D. Estimated Cost and Fee — Transition, Management, and Plan Sponsorship of Fluor
Fernald, Inc., Defined Benefit Pension and Post Retirement Benefit (PRB) Plans.

The following subparagraphs apply to the work described in Section C.4.2.54 of the
Statement of Work.

@ Subject to the other provisions of this Contract, reasonable and necessary costs
incurred by the Contractor to accept transfer of sponsorship, administration and
management of the Fluor Fernald pension and PRB plans as identified in Section
C.4.2.54 of this Contract (Legacy Plans), which are currently sponsored and
administered by Fluor Fernald, Inc. under the Fluor Fernald Closure Contract DE-
AC24-010H20115, shall be reimbursable under this Contract. However, the
parties understand that the costs necessary to effectuate the transfer to Contractor
and to comply with all legal and regulatory requirements associated with the
transfer shall be paid by Fluor Fernald, Inc. under the Fluor Fernald Closure
Contract DE-AC24-010H20115.
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(b) Fee. The Contractor shall earn no incremental fee for sponsorship, management
and administration of the Legacy Plans during the remainder of this Contract and
during any extension to this Contract.

Absent the express, written approval of the Contracting Officer in advance,
reimbursement of the aggregate annual contributions for pensions during a plan
year shall not exceed the minimum funding standard under ERISA as amended
by the Pension Protection Act of 2006.

B.5 SINGLE FEE

The parties formerly agreed to a single fee pool for the Contractor and Assigned Personnel
(under teaming arrangements) under Clause B.4 of this Contract as originally executed. Pursuant
to the Contractor's reorganization, the concept of "major subcontractor” as originally proposed is
no longer applicable to this Contract. The Contractor agrees that it will not charge costs to the
Contract representing any fee or profit for a subcontractor managing any work scope previously
managed by a major subcontractor.

B.6 RESERVED
B.7 RESERVED

B.8 RESERVED
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